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TABULATION OF BIDS

LETTING : 07092802 CALL : 491 COUNTIES : FILLMORE HOUSTON

LETTING DATE : 09/28/07 1:30 PM
JOB NO. : 070491 DISTRICT : 6
STATE PROJECT : 2304-46 ROUTE : TH 16=009 LENGTH :
CONTRACT NO. : E07954 START DATE: COMPLETION DATE :

NUMBER OF DAYS: BRIDGE COUNT : 0

CONTRACT DESCRIPTION : EMERGENCY CONTRACT DISTRICT 6 (CONTRACT NO 4)

CONTRACT LOCATION: LOCATED AT VARIOUS LOCATIONS ON TH 16, 26, AND 44
IN DISTRICT 6

RECOMMENDATION: AWARD TO LOW BIDDER
--------------------------------------------------------------------

I, THE UNDERSIGNED CERTIFY THAT THIS ABSTRACT IS A CORRECT TABULATION OF ALL BIDS RECEIVED ON THIS (THESE) PROJECT(S):
THAT THE LEGAL REQUIREMENTS RELATING TO COMPETITIVE BIDDING ON PUBLIC PROJECTS HAVE BEEN COMPLIED WITH: THAT SAID BIDS
WERE OPENED IN PUBLIC AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSIBLE BIDDER.

APPROVED: _________________________________________________________ STATE AID OR CONSTRUCTION ENGR

_________________________________________________________ ASST. DIV. DIRECTOR, OPERATIONS

--------------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER % OVER

RANK VENDOR NO./NAME BID LOW BID EST
--------------------------------------------------------------------------------------------------------------------------------
0 -EST- ENGINEER'S ESTIMATE $ 1,038,896.70 100.3761% 100.0000%
1 R472 WEBSTER GRADING INC dba/ RUD EXCAVATING $ 1,035,003.96 100.0000% 99.6253%
2 H438 HOFFMAN CONSTRUCTION COMPANY $ 1,253,766.41 121.1364% 120.6825%
3 M260 THE MATHIOWETZ CONSTRUCTION CO $ 1,664,613.99 160.8317% 160.2290%
4 R340 ROAD CONSTRUCTORS INC $ 1,829,256.00 176.7390% 176.0768%

====================================================================================================================================
|( 0 ) -EST- |( 1 ) R472 |( 2 ) H438
|ENGINEER'S ESTIMATE |WEBSTER GRADING INC dba/ RUD |HOFFMAN CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001 EMERGENCY CONTRACT DISTRICT 6

| | |
0010 2021501/00010 LUMP | 35489.00000 35489.00| 79000.00000 79000.00| 60763.62000 60763.62
MOBILIZATION | | |

0020 2101501/00010 2.900 ACRE | 2871.61000 8327.67| 3000.00000 8700.00| 5221.75000 15143.08
CLEARING | | |
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LETTING : 07092802 CALL : 491 COUNTIES : FILLMORE HOUSTON

LETTING DATE : 09/28/07 1:30 PM
JOB NO. : 070491 DISTRICT : 6
STATE PROJECT : 2304-46 ROUTE : TH 16=009 LENGTH :
CONTRACT NO. : E07954 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) R472 |( 2 ) H438
|ENGINEER'S ESTIMATE |WEBSTER GRADING INC dba/ RUD |HOFFMAN CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0030 2101506/00010 2.300 ACRE | 2015.28000 4635.14| 3000.00000 6900.00| 6583.95000 15143.09
GRUBBING | | |

0040 2104501/00010 182.000 L F | 27.85000 5068.70| 10.00000 1820.00| 28.67000 5217.94
REMOVE PIPE CULVERTS | | |

0050 2104501/00041 5430.000 L F | 2.25000 12217.50| 1.65000 8959.50| 1.51000 8199.30
REMOVE CABLE GUARD RAIL | | |

0060 2104505/00120 649.000 S Y | 4.25000 2758.25| 1.50000 973.50| 4.72000 3063.28
REMOVE BITUMINOUS PAVEMENT | | |

0070 2104509/00037 8.000 EACH | 100.00000 800.00| 200.00000 1600.00| 180.83000 1446.64
REMOVE ANCHORAGE ASSEMBLY-CABLE | | |

0080 2104513/00011 1132.000 L F | 3.75000 4245.00| 3.00000 3396.00| 3.36000 3803.52
SAWING BITUMINOUS PAVEMENT (FULL DEPTH) | | |

0090 2105522/00011 611.000 C Y | 28.96000 17694.56| 16.50000 10081.50| 20.63000 12604.93
SELECT GRANULAR BORROW MOD (LV) | | |

0100 2105523/00010 12037.000 C Y | 9.66000 116277.42| 10.00000 120370.00| 20.63000 248323.31
COMMON BORROW (LV) | | |

0110 2105525/00010 4054.300 C Y | 22.93000 92965.10| 13.00000 52705.90| 23.29000 94424.65
TOPSOIL BORROW (LV) | | |

0120 2105604/00035 2150.000 S Y | 3.00000 6450.00| 2.20000 4730.00| 2.71000 5826.50
GEOTEXTILE FABRIC TYPE V | | |

0130 2123509/00010 555.000 HOUR | 160.00000 88800.00| 150.00000 83250.00| 155.09000 86074.95
DOZER | | |

0140 2123510/00760 500.000 HOUR | 100.00000 50000.00| 90.00000 45000.00| 90.63000 45315.00
10 CU YD TRUCK | | |

0150 2123610/00022 478.000 HOUR | 175.00000 83650.00| 150.00000 71700.00| 202.95000 97010.10
CRAWLER MOUNTED BACKHOE | | |

0160 2211503/00030 457.000 C Y | 23.59000 10780.63| 31.00000 14167.00| 48.11000 21986.27
AGGREGATE BASE (CV) CLASS 3 | | |

0170 2221503/00020 332.000 C Y | 28.59000 9491.88| 34.00000 11288.00| 59.18000 19647.76
AGGREGATE SHOULDERING (CV) CLASS 2 | | |

0180 2357606/00010 213.000 GAL | 4.35000 926.55| 13.20000 2811.60| 5.02000 1069.26
BITUMINOUS MATERIAL FOR SHOULDER TACK | | |

0190 2360501/23300 128.000 TON | 61.00000 7808.00| 198.00000 25344.00| 200.93000 25719.04
TYPE SP 12.5 WEARING COURSE MIXTURE (3, | | |
C) | | |
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LETTING : 07092802 CALL : 491 COUNTIES : FILLMORE HOUSTON

LETTING DATE : 09/28/07 1:30 PM
JOB NO. : 070491 DISTRICT : 6
STATE PROJECT : 2304-46 ROUTE : TH 16=009 LENGTH :
CONTRACT NO. : E07954 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) R472 |( 2 ) H438
|ENGINEER'S ESTIMATE |WEBSTER GRADING INC dba/ RUD |HOFFMAN CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 2451509/00030 112.000 C Y | 20.00000 2240.00| 33.00000 3696.00| 49.00000 5488.00
AGGREGATE BEDDING (CV) | | |

0210 2501511/20150 30.000 L F | 36.54000 1096.20| 80.00000 2400.00| 31.39000 941.70
15" CS PIPE CULVERT | | |

0220 2501515/20150 1.000 EACH | 300.00000 300.00| 250.00000 250.00| 374.80000 374.80
15" GS PIPE APRON | | |

0230 2501521/02710 176.000 L F | 140.00000 24640.00| 170.00000 29920.00| 159.74000 28114.24
71" SPAN CS PIPE-ARCH CULVERT | | |

0240 2501525/02710 4.000 EACH | 1200.00000 4800.00| 1500.00000 6000.00| 1229.96000 4919.84
71" SPAN GS PIPE-ARCH APRON | | |

0250 2501603/00010 432.000 L F | 20.00000 8640.00| 15.00000 6480.00| 37.18000 16061.76
CLEAN PIPE CULVERT | | |

0260 2511501/00014 81.000 C Y | 60.00000 4860.00| 50.00000 4050.00| 53.46000 4330.26
RANDOM RIPRAP CLASS IV | | |

0270 2511501/00015 2418.500 C Y | 60.00000 145110.00| 50.00000 120925.00| 54.02000 130647.37
RANDOM RIPRAP CLASS V | | |

0280 2535501/00010 2250.000 L F | 6.00000 13500.00| 11.00000 24750.00| 6.03000 13567.50
BITUMINOUS CURB | | |

0290 2554501/00050 5425.000 L F | 10.00000 54250.00| 8.80000 47740.00| 8.03000 43562.75
TRAFFIC BARRIER DESIGN 8331 | | |

0300 2554521/00010 21.000 EACH | 1575.00000 33075.00| 1912.00000 40152.00| 1746.13000 36668.73
ANCHORAGE ASSEMBLY-CABLE | | |

0310 2563601/00010 LUMP | 63049.00000 63049.00| 35000.00000 35000.00| 33180.95000 33180.95
TRAFFIC CONTROL | | |

0320 2573502/00010 10085.000 L F | 2.50000 25212.50| 2.31000 23296.35| 2.51000 25313.35
SILT FENCE, TYPE HEAVY DUTY | | |

0330 2575501/00010 34.600 ACRE | 200.00000 6920.00| 189.20000 6546.32| 552.54000 19117.88
SEEDING | | |

0340 2575502/00250 2417.500 LB | 2.00000 4835.00| 1.65000 3988.88| 1.60000 3868.00
SEED MIXTURE 250 | | |

0350 2575523/00014 7225.000 S Y | 2.00000 14450.00| 1.43000 10331.75| 1.48000 10693.00
EROSION CONTROL BLANKETS CATEGORY 4 | | |

0360 2575532/00010 12085.500 LB | 0.40000 4834.20| 0.37000 4471.64| 0.35000 4229.93
FERTILIZER TYPE 1 | | |

0370 2575560/00080 114499.000 LB | 0.60000 68699.40| 0.98000 112209.02| 0.89000 101904.11
HYDRAULIC SOIL STABILIZER TYPE 8 | | |

SECTION TOTALS | $ 1,038,896.70| $ 1,035,003.96| $ 1,253,766.41
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

CONTRACT TOTALS | $ 1,038,896.70| $ 1,035,003.96| $ 1,253,766.41
====================================================================================================================================
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LETTING : 07092802 CALL : 491 COUNTIES : FILLMORE HOUSTON

LETTING DATE : 09/28/07 1:30 PM
JOB NO. : 070491 DISTRICT : 6
STATE PROJECT : 2304-46 ROUTE : TH 16=009 LENGTH :
CONTRACT NO. : E07954 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 3 ) M260 |( 4 ) R340 |( )
|THE MATHIOWETZ CONSTRUCTION |ROAD CONSTRUCTORS INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001 EMERGENCY CONTRACT DISTRICT 6

| | |
0010 2021501/00010 LUMP | 332500.00000 332500.00| 680000.00000 680000.00|
MOBILIZATION | | |

0020 2101501/00010 2.900 ACRE | 6000.00000 17400.00| 5000.00000 14500.00|
CLEARING | | |

0030 2101506/00010 2.300 ACRE | 6000.00000 13800.00| 5000.00000 11500.00|
GRUBBING | | |

0040 2104501/00010 182.000 L F | 30.00000 5460.00| 10.00000 1820.00|
REMOVE PIPE CULVERTS | | |

0050 2104501/00041 5430.000 L F | 1.65000 8959.50| 2.00000 10860.00|
REMOVE CABLE GUARD RAIL | | |

0060 2104505/00120 649.000 S Y | 10.00000 6490.00| 5.00000 3245.00|
REMOVE BITUMINOUS PAVEMENT | | |

0070 2104509/00037 8.000 EACH | 198.00000 1584.00| 100.00000 800.00|
REMOVE ANCHORAGE ASSEMBLY-CABLE | | |

0080 2104513/00011 1132.000 L F | 10.00000 11320.00| 5.00000 5660.00|
SAWING BITUMINOUS PAVEMENT (FULL DEPTH) | | |

0090 2105522/00011 611.000 C Y | 25.00000 15275.00| 15.00000 9165.00|
SELECT GRANULAR BORROW MOD (LV) | | |

0100 2105523/00010 12037.000 C Y | 19.00000 228703.00| 10.00000 120370.00|
COMMON BORROW (LV) | | |

0110 2105525/00010 4054.300 C Y | 29.00000 117574.70| 15.00000 60814.50|
TOPSOIL BORROW (LV) | | |

0120 2105604/00035 2150.000 S Y | 3.00000 6450.00| 2.00000 4300.00|
GEOTEXTILE FABRIC TYPE V | | |

0130 2123509/00010 555.000 HOUR | 150.00000 83250.00| 150.00000 83250.00|
DOZER | | |

0140 2123510/00760 500.000 HOUR | 95.00000 47500.00| 80.00000 40000.00|
10 CU YD TRUCK | | |

0150 2123610/00022 478.000 HOUR | 225.00000 107550.00| 200.00000 95600.00|
CRAWLER MOUNTED BACKHOE | | |

0160 2211503/00030 457.000 C Y | 30.00000 13710.00| 20.00000 9140.00|
AGGREGATE BASE (CV) CLASS 3 | | |

0170 2221503/00020 332.000 C Y | 32.00000 10624.00| 40.00000 13280.00|
AGGREGATE SHOULDERING (CV) CLASS 2 | | |
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LETTING : 07092802 CALL : 491 COUNTIES : FILLMORE HOUSTON

LETTING DATE : 09/28/07 1:30 PM
JOB NO. : 070491 DISTRICT : 6
STATE PROJECT : 2304-46 ROUTE : TH 16=009 LENGTH :
CONTRACT NO. : E07954 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 3 ) M260 |( 4 ) R340 |( )
|THE MATHIOWETZ CONSTRUCTION |ROAD CONSTRUCTORS INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 2357606/00010 213.000 GAL | 13.20000 2811.60| 5.00000 1065.00|
BITUMINOUS MATERIAL FOR SHOULDER TACK | | |

0190 2360501/23300 128.000 TON | 198.00000 25344.00| 200.00000 25600.00|
TYPE SP 12.5 WEARING COURSE MIXTURE (3, | | |
C) | | |

0200 2451509/00030 112.000 C Y | 30.00000 3360.00| 25.00000 2800.00|
AGGREGATE BEDDING (CV) | | |

0210 2501511/20150 30.000 L F | 48.00000 1440.00| 35.00000 1050.00|
15" CS PIPE CULVERT | | |

0220 2501515/20150 1.000 EACH | 145.00000 145.00| 200.00000 200.00|
15" GS PIPE APRON | | |

0230 2501521/02710 176.000 L F | 155.00000 27280.00| 100.00000 17600.00|
71" SPAN CS PIPE-ARCH CULVERT | | |

0240 2501525/02710 4.000 EACH | 1635.00000 6540.00| 1200.00000 4800.00|
71" SPAN GS PIPE-ARCH APRON | | |

0250 2501603/00010 432.000 L F | 50.00000 21600.00| 37.00000 15984.00|
CLEAN PIPE CULVERT | | |

0260 2511501/00014 81.000 C Y | 50.00000 4050.00| 90.00000 7290.00|
RANDOM RIPRAP CLASS IV | | |

0270 2511501/00015 2418.500 C Y | 40.00000 96740.00| 60.00000 145110.00|
RANDOM RIPRAP CLASS V | | |

0280 2535501/00010 2250.000 L F | 11.00000 24750.00| 6.00000 13500.00|
BITUMINOUS CURB | | |

0290 2554501/00050 5425.000 L F | 8.80000 47740.00| 20.00000 108500.00|
TRAFFIC BARRIER DESIGN 8331 | | |

0300 2554521/00010 21.000 EACH | 1911.91000 40150.11| 2000.00000 42000.00|
ANCHORAGE ASSEMBLY-CABLE | | |

0310 2563601/00010 LUMP | 150000.00000 150000.00| 30000.00000 30000.00|
TRAFFIC CONTROL | | |

0320 2573502/00010 10085.000 L F | 2.75000 27733.75| 3.00000 30255.00|
SILT FENCE, TYPE HEAVY DUTY | | |

0330 2575501/00010 34.600 ACRE | 605.00000 20933.00| 500.00000 17300.00|
SEEDING | | |

0340 2575502/00250 2417.500 LB | 1.75000 4230.63| 2.50000 6043.75|
SEED MIXTURE 250 | | |
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LETTING : 07092802 CALL : 491 COUNTIES : FILLMORE HOUSTON

LETTING DATE : 09/28/07 1:30 PM
JOB NO. : 070491 DISTRICT : 6
STATE PROJECT : 2304-46 ROUTE : TH 16=009 LENGTH :
CONTRACT NO. : E07954 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 3 ) M260 |( 4 ) R340 |( )
|THE MATHIOWETZ CONSTRUCTION |ROAD CONSTRUCTORS INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0350 2575523/00014 7225.000 S Y | 1.70000 12282.50| 2.50000 18062.50|
EROSION CONTROL BLANKETS CATEGORY 4 | | |

0360 2575532/00010 12085.500 LB | 0.40000 4834.20| 0.50000 6042.75|
FERTILIZER TYPE 1 | | |

0370 2575560/00080 114499.000 LB | 1.00000 114499.00| 1.50000 171748.50|
HYDRAULIC SOIL STABILIZER TYPE 8 | | |

SECTION TOTALS | $ 1,664,613.99| $ 1,829,256.00| $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

CONTRACT TOTALS | $ 1,664,613.99| $ 1,829,256.00| $
====================================================================================================================================


