
S T A T E O F M I N N E S O T A
D E P A R T M E N T O F T R A N S P O R T A T I O N DATE : 09/07/07

PAGE : -1
TABULATION OF BIDS

LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

NUMBER OF DAYS: BRIDGE COUNT : 0

CONTRACT DESCRIPTION : TH 35W EMERGENCY BY-PASS

CONTRACT LOCATION: LOCATED ON TH 35W FROM 4TH ST SE TO 560 FT N OF 4TH ST SE
IN THE CITY OF MINNEAPOLIS

RECOMMENDATION: AWARD TO LOW BIDDER
--------------------------------------------------------------------

I, THE UNDERSIGNED CERTIFY THAT THIS ABSTRACT IS A CORRECT TABULATION OF ALL BIDS RECEIVED ON THIS (THESE) PROJECT(S):
THAT THE LEGAL REQUIREMENTS RELATING TO COMPETITIVE BIDDING ON PUBLIC PROJECTS HAVE BEEN COMPLIED WITH: THAT SAID BIDS
WERE OPENED IN PUBLIC AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSIBLE BIDDER.

APPROVED: _________________________________________________________ STATE AID OR CONSTRUCTION ENGR

_________________________________________________________ ASST. DIV. DIRECTOR, OPERATIONS

--------------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER % OVER

RANK VENDOR NO./NAME BID LOW BID EST
--------------------------------------------------------------------------------------------------------------------------------
0 -EST- ENGINEER'S ESTIMATE $ 84,893.65 75.9607% 100.0000%
1 F270 FOREST LAKE CONTRACTING INC $ 111,760.00 100.0000% 131.6471%
2 H151 HARDRIVES INC $ 123,387.95 110.4044% 145.3441%
3 V050 VALLEY PAVING INC $ 127,921.68 114.4611% 150.6846%
4 B420 BITUMINOUS ROADWAYS INC $ 134,028.50 119.9253% 157.8781%
5 M470 MIDWEST ASPHALT CORPORATION $ 162,476.50 145.3798% 191.3883%

====================================================================================================================================
|( 0 ) -EST- |( 1 ) F270 |( 2 ) H151
|ENGINEER'S ESTIMATE |FOREST LAKE CONTRACTING INC |HARDRIVES INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001 TH 35W EMERGENCY BY-PASS

| | |
0010 2021501/00010 LUMP | 9714.00000 9714.00| 12000.00000 12000.00| 18000.00000 18000.00
MOBILIZATION | | |
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LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) F270 |( 2 ) H151
|ENGINEER'S ESTIMATE |FOREST LAKE CONTRACTING INC |HARDRIVES INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 2101511/00010 LUMP | 400.00000 400.00| 500.00000 500.00| 3360.00000 3360.00
CLEARING AND GRUBBING | | |

0030 2102502/00010 560.000 L F | 1.00000 560.00| 0.75000 420.00| 1.15000 644.00
PAVEMENT MARKING REMOVAL | | |

0040 2104501/00022 20.000 L F | 7.23000 144.60| 12.00000 240.00| 19.50000 390.00
REMOVE CURB AND GUTTER | | |

0050 2104501/00037 176.000 L F | 4.00000 704.00| 5.00000 880.00| 6.00000 1056.00
REMOVE CHAIN LINK FENCE | | |

0060 2104501/00042 95.000 L F | 3.25000 308.75| 5.00000 475.00| 10.00000 950.00
REMOVE GUARD RAIL-PLATE BEAM | | |

0070 2104503/00027 412.000 S F | 2.50000 1030.00| 2.00000 824.00| 2.50000 1030.00
REMOVE CONCRETE NOSE | | |

0080 2104505/00021 18.000 S Y | 10.00000 180.00| 18.00000 324.00| 8.85000 159.30
REMOVE CONCRETE WALK | | |

0090 2104509/00105 1.000 EACH | 300.00000 300.00| 300.00000 300.00| 215.00000 215.00
REMOVE CASTING | | |

0100 2104509/00161 1.000 EACH | 250.00000 250.00| 600.00000 600.00| 362.00000 362.00
REMOVE RAMP CONTROL SIGNAL FOUNDATION | | |

0110 2104509/00399 2.000 EACH | 225.00000 450.00| 300.00000 600.00| 250.00000 500.00
REMOVE HANDHOLE | | |

0120 2104509/00745 1.000 EACH | 300.00000 300.00| 100.00000 100.00| 500.50000 500.50
REMOVE ENERGY ABSORBING TERMINAL | | |

0130 2104511/00011 145.000 L F | 10.25000 1486.25| 8.00000 1160.00| 6.00000 870.00
SAWING CONCRETE PAVEMENT (FULL DEPTH) | | |

0140 2104513/00011 26.000 L F | 7.00000 182.00| 4.00000 104.00| 6.00000 156.00
SAWING BITUMINOUS PAVEMENT (FULL DEPTH) | | |

0150 2104523/00543 2.000 EACH | 35.27000 70.54| 75.00000 150.00| 83.50000 167.00
SALVAGE SIGN TYPE C | | |

0160 2105501/00010 485.000 C Y | 14.47000 7017.95| 20.00000 9700.00| 23.50000 11397.50
COMMON EXCAVATION | | |

0170 2105507/00010 216.000 C Y | 14.47000 3125.52| 20.00000 4320.00| 22.00000 4752.00
SUBGRADE EXCAVATION | | |

0180 2105522/00030 264.000 C Y | 19.09000 5039.76| 35.00000 9240.00| 30.20000 7972.80
SELECT GRANULAR BORROW (CV) | | |

0190 2211503/00050 68.000 C Y | 26.17000 1779.56| 60.00000 4080.00| 47.00000 3196.00
AGGREGATE BASE (CV) CLASS 5 | | |
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LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) F270 |( 2 ) H151
|ENGINEER'S ESTIMATE |FOREST LAKE CONTRACTING INC |HARDRIVES INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 2231501/00010 8.000 TON | 300.00000 2400.00| 220.00000 1760.00| 165.00000 1320.00
BITUMINOUS PATCHING MIXTURE | | |

0210 2232603/00054 519.000 L F | 9.50000 4930.50| 5.00000 2595.00| 5.50000 2854.50
MILL CONCRETE CURB | | |

0220 2357502/00010 71.000 GAL | 2.00000 142.00| 6.00000 426.00| 6.00000 426.00
BITUMINOUS MATERIAL FOR TACK COAT | | |

0230 2360501/24500 384.000 TON | 55.83000 21438.72| 80.00000 30720.00| 79.40000 30489.60
TYPE SP 12.5 WEARING COURSE MIXTURE (4, | | |
E) | | |

0240 2521501/00040 5.000 S F | 40.00000 200.00| 40.00000 200.00| 55.60000 278.00
4" CONCRETE WALK | | |

0250 2521515/00010 8.000 L F | 15.00000 120.00| 6.00000 48.00| 8.65000 69.20
SAWING CONCRETE WALK | | |

0260 2531501/02120 13.000 L F | 80.00000 1040.00| 90.00000 1170.00| 55.60000 722.80
CONCRETE CURB & GUTTER DESIGN B424 | | |

0270 2531618/00010 8.000 S F | 45.00000 360.00| 80.00000 640.00| 90.00000 720.00
TRUNCATED DOMES | | |

0280 2533507/00010 475.000 L F | 12.50000 5937.50| 35.00000 16625.00| 29.75000 14131.25
PORTABLE PRECAST CONCRETE BARRIER | | |
DESIGN 8337 | | |

0290 2550602/09990 2.000 EACH | 1600.00000 3200.00| 1000.00000 2000.00| 1700.00000 3400.00
LOOP DETECTOR DESIGN SAWCUT | | |

0300 2550603/00200 400.000 L F | 3.00000 1200.00| 1.00000 400.00| 1.70000 680.00
REROUTE CABLE | | |

0310 2563601/00010 LUMP | 6369.00000 6369.00| 1200.00000 1200.00| 1400.00000 1400.00
TRAFFIC CONTROL | | |

0320 2564537/00013 2.000 EACH | 150.00000 300.00| 75.00000 150.00| 85.00000 170.00
INSTALL SIGN TYPE C | | |

0330 2575523/00013 1011.000 S Y | 2.00000 2022.00| 3.00000 3033.00| 4.50000 4549.50
EROSION CONTROL BLANKETS CATEGORY 3 | | |

0340 2575555/00010 LUMP | 568.00000 568.00| 1500.00000 1500.00| 2800.00000 2800.00
TURF ESTABLISHMENT | | |

0350 2582502/41104 1100.000 L F | 0.65000 715.00| 1.05000 1155.00| 1.20000 1320.00
4" SOLID LINE WHITE-EPOXY | | |

0360 2582502/41204 220.000 L F | 0.65000 143.00| 1.05000 231.00| 1.20000 264.00
4" BROKEN LINE WHITE-EPOXY | | |
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LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) F270 |( 2 ) H151
|ENGINEER'S ESTIMATE |FOREST LAKE CONTRACTING INC |HARDRIVES INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0370 2582502/42104 900.000 L F | 0.85000 765.00| 2.10000 1890.00| 2.35000 2115.00
4" SOLID LINE YELLOW-EPOXY | | |

SECTION TOTALS | $ 84,893.65| $ 111,760.00| $ 123,387.95
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

CONTRACT TOTALS | $ 84,893.65| $ 111,760.00| $ 123,387.95
====================================================================================================================================



S T A T E O F M I N N E S O T A
D E P A R T M E N T O F T R A N S P O R T A T I O N DATE : 09/07/07

PAGE : -5
TABULATION OF BIDS

LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 3 ) V050 |( 4 ) B420 |( 5 ) M470
|VALLEY PAVING INC |BITUMINOUS ROADWAYS INC |MIDWEST ASPHALT CORPORATION

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001 TH 35W EMERGENCY BY-PASS

| | |
0010 2021501/00010 LUMP | 12364.74000 12364.74| 17000.00000 17000.00| 20000.00000 20000.00
MOBILIZATION | | |

0020 2101511/00010 LUMP | 2453.77000 2453.77| 600.00000 600.00| 3000.00000 3000.00
CLEARING AND GRUBBING | | |

0030 2102502/00010 560.000 L F | 0.84000 470.40| 1.10000 616.00| 0.60000 336.00
PAVEMENT MARKING REMOVAL | | |

0040 2104501/00022 20.000 L F | 23.66000 473.20| 22.00000 440.00| 15.00000 300.00
REMOVE CURB AND GUTTER | | |

0050 2104501/00037 176.000 L F | 8.90000 1566.40| 3.00000 528.00| 8.00000 1408.00
REMOVE CHAIN LINK FENCE | | |

0060 2104501/00042 95.000 L F | 10.08000 957.60| 10.00000 950.00| 10.00000 950.00
REMOVE GUARD RAIL-PLATE BEAM | | |

0070 2104503/00027 412.000 S F | 2.81000 1157.72| 5.50000 2266.00| 2.00000 824.00
REMOVE CONCRETE NOSE | | |

0080 2104505/00021 18.000 S Y | 16.09000 289.62| 23.50000 423.00| 18.00000 324.00
REMOVE CONCRETE WALK | | |

0090 2104509/00105 1.000 EACH | 266.13000 266.13| 115.00000 115.00| 80.00000 80.00
REMOVE CASTING | | |

0100 2104509/00161 1.000 EACH | 363.93000 363.93| 550.00000 550.00| 640.00000 640.00
REMOVE RAMP CONTROL SIGNAL FOUNDATION | | |

0110 2104509/00399 2.000 EACH | 251.96000 503.92| 500.00000 1000.00| 270.00000 540.00
REMOVE HANDHOLE | | |

0120 2104509/00745 1.000 EACH | 503.91000 503.91| 500.00000 500.00| 550.00000 550.00
REMOVE ENERGY ABSORBING TERMINAL | | |

0130 2104511/00011 145.000 L F | 4.48000 649.60| 11.00000 1595.00| 8.00000 1160.00
SAWING CONCRETE PAVEMENT (FULL DEPTH) | | |

0140 2104513/00011 26.000 L F | 11.20000 291.20| 12.00000 312.00| 6.00000 156.00
SAWING BITUMINOUS PAVEMENT (FULL DEPTH) | | |

0150 2104523/00543 2.000 EACH | 83.99000 167.98| 55.00000 110.00| 90.00000 180.00
SALVAGE SIGN TYPE C | | |

0160 2105501/00010 485.000 C Y | 18.50000 8972.50| 17.00000 8245.00| 26.00000 12610.00
COMMON EXCAVATION | | |

0170 2105507/00010 216.000 C Y | 14.00000 3024.00| 18.00000 3888.00| 26.00000 5616.00
SUBGRADE EXCAVATION | | |
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LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 3 ) V050 |( 4 ) B420 |( 5 ) M470
|VALLEY PAVING INC |BITUMINOUS ROADWAYS INC |MIDWEST ASPHALT CORPORATION

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 2105522/00030 264.000 C Y | 14.20000 3748.80| 30.00000 7920.00| 28.00000 7392.00
SELECT GRANULAR BORROW (CV) | | |

0190 2211503/00050 68.000 C Y | 54.91000 3733.88| 67.00000 4556.00| 56.00000 3808.00
AGGREGATE BASE (CV) CLASS 5 | | |

0200 2231501/00010 8.000 TON | 297.61000 2380.88| 200.00000 1600.00| 380.00000 3040.00
BITUMINOUS PATCHING MIXTURE | | |

0210 2232603/00054 519.000 L F | 4.73000 2454.87| 12.00000 6228.00| 8.00000 4152.00
MILL CONCRETE CURB | | |

0220 2357502/00010 71.000 GAL | 6.44000 457.24| 6.00000 426.00| 2.00000 142.00
BITUMINOUS MATERIAL FOR TACK COAT | | |

0230 2360501/24500 384.000 TON | 80.58000 30942.72| 79.00000 30336.00| 96.00000 36864.00
TYPE SP 12.5 WEARING COURSE MIXTURE (4, | | |
E) | | |

0240 2521501/00040 5.000 S F | 201.56000 1007.80| 165.00000 825.00| 60.00000 300.00
4" CONCRETE WALK | | |

0250 2521515/00010 8.000 L F | 23.66000 189.28| 11.00000 88.00| 9.00000 72.00
SAWING CONCRETE WALK | | |

0260 2531501/02120 13.000 L F | 39.19000 509.47| 85.00000 1105.00| 89.00000 1157.00
CONCRETE CURB & GUTTER DESIGN B424 | | |

0270 2531618/00010 8.000 S F | 44.79000 358.32| 40.00000 320.00| 300.00000 2400.00
TRUNCATED DOMES | | |

0280 2533507/00010 475.000 L F | 65.51000 31117.25| 53.00000 25175.00| 68.00000 32300.00
PORTABLE PRECAST CONCRETE BARRIER | | |
DESIGN 8337 | | |

0290 2550602/09990 2.000 EACH | 1679.71000 3359.42| 2100.00000 4200.00| 1750.00000 3500.00
LOOP DETECTOR DESIGN SAWCUT | | |

0300 2550603/00200 400.000 L F | 1.68000 672.00| 2.20000 880.00| 2.00000 800.00
REROUTE CABLE | | |

0310 2563601/00010 LUMP | 1343.76000 1343.76| 2500.00000 2500.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |

0320 2564537/00013 2.000 EACH | 83.99000 167.98| 275.00000 550.00| 230.00000 460.00
INSTALL SIGN TYPE C | | |

0330 2575523/00013 1011.000 S Y | 4.48000 4529.28| 2.50000 2527.50| 5.50000 5560.50
EROSION CONTROL BLANKETS CATEGORY 3 | | |

0340 2575555/00010 LUMP | 2799.51000 2799.51| 2000.00000 2000.00| 3000.00000 3000.00
TURF ESTABLISHMENT | | |
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LETTING : 07082301 CALL : 456 COUNTIES : HENNEPIN

LETTING DATE : 08/23/07 10:00 A.M.
JOB NO. : 070456 DISTRICT : M
STATE PROJECT : 2783-122 ROUTE : TH 35W LENGTH :
CONTRACT NO. : E07802 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 3 ) V050 |( 4 ) B420 |( 5 ) M470
|VALLEY PAVING INC |BITUMINOUS ROADWAYS INC |MIDWEST ASPHALT CORPORATION

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0350 2582502/41104 1100.000 L F | 1.18000 1298.00| 1.20000 1320.00| 1.25000 1375.00
4" SOLID LINE WHITE-EPOXY | | |

0360 2582502/41204 220.000 L F | 1.18000 259.60| 1.20000 264.00| 1.25000 275.00
4" BROKEN LINE WHITE-EPOXY | | |

0370 2582502/42104 900.000 L F | 2.35000 2115.00| 2.30000 2070.00| 2.45000 2205.00
4" SOLID LINE YELLOW-EPOXY | | |

SECTION TOTALS | $ 127,921.68| $ 134,028.50| $ 162,476.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

CONTRACT TOTALS | $ 127,921.68| $ 134,028.50| $ 162,476.50
====================================================================================================================================


