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TABULATION OF BIDS

LETTING : 07081501 CALL : 453 COUNTIES : RAMSEY

LETTING DATE : 08/15/07 10:00 A.M.
JOB NO. : 070453 DISTRICT : M
STATE PROJECT : 6241-56 ROUTE : TH 280=280 LENGTH :
CONTRACT NO. : E07823 START DATE: COMPLETION DATE :

NUMBER OF DAYS: BRIDGE COUNT : 0

CONTRACT DESCRIPTION : TH 35W EMERGENCY BY-PASS

CONTRACT LOCATION: LOCATED ON TH 280 FROM 130 FT NORTH OF COM0 AVE BRIDGE
TO 1334 FT NORTH OF LARPENTEUR AVE

RECOMMENDATION: AWARD TO LOW BIDDER
--------------------------------------------------------------------

I, THE UNDERSIGNED CERTIFY THAT THIS ABSTRACT IS A CORRECT TABULATION OF ALL BIDS RECEIVED ON THIS (THESE) PROJECT(S):
THAT THE LEGAL REQUIREMENTS RELATING TO COMPETITIVE BIDDING ON PUBLIC PROJECTS HAVE BEEN COMPLIED WITH: THAT SAID BIDS
WERE OPENED IN PUBLIC AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSIBLE BIDDER.

APPROVED: _________________________________________________________ STATE AID OR CONSTRUCTION ENGR

_________________________________________________________ ASST. DIV. DIRECTOR, OPERATIONS

--------------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER % OVER

RANK VENDOR NO./NAME BID LOW BID EST
--------------------------------------------------------------------------------------------------------------------------------
0 -EST- ENGINEER'S ESTIMATE $ 712,838.56 81.0955% 100.0000%
1 A420 AMES CONSTRUCTION INC $ 879,010.80 100.0000% 123.3113%
2 M300 C S MCCROSSAN CONST INC $ 1,013,172.30 115.2628% 142.1321%

====================================================================================================================================
|( 0 ) -EST- |( 1 ) A420 |( 2 ) M300
|ENGINEER'S ESTIMATE |AMES CONSTRUCTION INC |C S MCCROSSAN CONST INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001 TH 35W EMERGENCY BY-PASS

| | |
0010 2021501/00010 LUMP | 40500.00000 40500.00| 100000.00000 100000.00| 75000.00000 75000.00
MOBILIZATION | | |

0020 2101502/00010 2.000 TREE | 200.00000 400.00| 300.00000 600.00| 440.00000 880.00
CLEARING | | |

0030 2101507/00010 2.000 TREE | 200.00000 400.00| 300.00000 600.00| 150.00000 300.00
GRUBBING | | |
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TABULATION OF BIDS

LETTING : 07081501 CALL : 453 COUNTIES : RAMSEY

LETTING DATE : 08/15/07 10:00 A.M.
JOB NO. : 070453 DISTRICT : M
STATE PROJECT : 6241-56 ROUTE : TH 280=280 LENGTH :
CONTRACT NO. : E07823 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) A420 |( 2 ) M300
|ENGINEER'S ESTIMATE |AMES CONSTRUCTION INC |C S MCCROSSAN CONST INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 2104501/00022 874.000 L F | 4.00000 3496.00| 3.00000 2622.00| 3.50000 3059.00
REMOVE CURB AND GUTTER | | |

0050 2104501/00040 750.000 L F | 3.00000 2250.00| 3.00000 2250.00| 10.00000 7500.00
REMOVE GUARD RAIL | | |

0060 2104505/00013 102.000 S Y | 20.00000 2040.00| 7.00000 714.00| 33.00000 3366.00
REMOVE CONCRETE MEDIAN | | |

0070 2104505/00100 4715.000 S Y | 8.00000 37720.00| 8.00000 37720.00| 10.00000 47150.00
REMOVE PAVEMENT | | |

0080 2104509/00105 8.000 EACH | 250.00000 2000.00| 100.00000 800.00| 290.00000 2320.00
REMOVE CASTING | | |

0090 2104509/00203 31.000 EACH | 35.00000 1085.00| 30.00000 930.00| 50.00000 1550.00
REMOVE SIGN TYPE C | | |

0100 2104509/00205 10.000 EACH | 75.00000 750.00| 50.00000 500.00| 75.00000 750.00
REMOVE SIGN TYPE D | | |

0110 2104509/00400 10.000 EACH | 350.00000 3500.00| 300.00000 3000.00| 440.00000 4400.00
REMOVE LIGHT STANDARD BASE | | |

0120 2104511/00011 1210.000 L F | 5.00000 6050.00| 5.00000 6050.00| 5.00000 6050.00
SAWING CONCRETE PAVEMENT (FULL DEPTH) | | |

0130 2104523/00100 1.000 EACH | 500.00000 500.00| 200.00000 200.00| 340.00000 340.00
SALVAGE CONCRETE APRON | | |

0140 2104523/00422 10.000 EACH | 250.00000 2500.00| 400.00000 4000.00| 500.00000 5000.00
SALVAGE LIGHTING UNIT | | |

0150 2104523/00543 1.000 EACH | 50.00000 50.00| 100.00000 100.00| 75.00000 75.00
SALVAGE SIGN TYPE C | | |

0160 2105501/00010 2358.000 C Y | 11.25000 26527.50| 10.00000 23580.00| 22.00000 51876.00
COMMON EXCAVATION | | |

0170 2105507/00010 4420.000 C Y | 11.25000 49725.00| 10.00000 44200.00| 22.00000 97240.00
SUBGRADE EXCAVATION | | |

0180 2105522/00030 4435.000 C Y | 15.00000 66525.00| 12.00000 53220.00| 25.00000 110875.00
SELECT GRANULAR BORROW (CV) | | |

0190 2105525/00010 495.000 C Y | 20.00000 9900.00| 5.00000 2475.00| 30.00000 14850.00
TOPSOIL BORROW (LV) | | |

0200 2211503/00050 484.000 C Y | 28.87000 13973.08| 30.00000 14520.00| 65.00000 31460.00
AGGREGATE BASE (CV) CLASS 5 | | |

0210 2357502/00010 873.000 GAL | 3.00000 2619.00| 3.10000 2706.30| 5.00000 4365.00
BITUMINOUS MATERIAL FOR TACK COAT | | |
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LETTING : 07081501 CALL : 453 COUNTIES : RAMSEY

LETTING DATE : 08/15/07 10:00 A.M.
JOB NO. : 070453 DISTRICT : M
STATE PROJECT : 6241-56 ROUTE : TH 280=280 LENGTH :
CONTRACT NO. : E07823 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) A420 |( 2 ) M300
|ENGINEER'S ESTIMATE |AMES CONSTRUCTION INC |C S MCCROSSAN CONST INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0220 2360501/24500 2958.000 TON | 70.81000 209455.98| 80.00000 236640.00| 60.00000 177480.00
TYPE SP 12.5 WEARING COURSE MIXTURE (4, | | |
E) | | |

0230 2501511/90242 6.000 L F | 100.00000 600.00| 100.00000 600.00| 290.00000 1740.00
24" RC PIPE CULVERT | | |

0240 2501573/00012 1.000 EACH | 500.00000 500.00| 200.00000 200.00| 1400.00000 1400.00
INSTALL CONCRETE APRON | | |

0250 2506522/00011 3.000 EACH | 500.00000 1500.00| 250.00000 750.00| 430.00000 1290.00
ADJUST FRAME & RING CASTING | | |

0260 2531602/00200 2.000 EACH | 200.00000 400.00| 2500.00000 5000.00| 440.00000 880.00
BITUMINOUS EXIT NOSE | | |

0270 2533507/00010 230.000 L F | 20.00000 4600.00| 33.00000 7590.00| 31.00000 7130.00
PORTABLE PRECAST CONCRETE BARRIER | | |
DESIGN 8337 | | |

0280 2535501/00010 4077.000 L F | 6.00000 24462.00| 5.50000 22423.50| 4.40000 17938.80
BITUMINOUS CURB | | |

0290 2545521/00053 200.000 L F | 13.00000 2600.00| 15.00000 3000.00| 20.00000 4000.00
2" RIGID STEEL CONDUIT | | |

0300 2545523/00045 2870.000 L F | 15.00000 43050.00| 16.00000 45920.00| 27.00000 77490.00
1.5" NON-METALLIC CONDUIT (DIRECTIONAL | | |
BORE) | | |

0310 2545523/00079 450.000 L F | 18.50000 8325.00| 26.00000 11700.00| 30.00000 13500.00
3" NON-METALLIC CONDUIT (DIRECTIONAL | | |
BORE) | | |

0320 2545531/01020 600.000 L F | 2.25000 1350.00| 3.00000 1800.00| 8.00000 4800.00
UNDERGROUND WIRE 1 COND NO 2 | | |

0330 2545531/01040 5280.000 L F | 2.00000 10560.00| 2.00000 10560.00| 7.50000 39600.00
UNDERGROUND WIRE 1 COND NO 4 | | |

0340 2545602/00053 39.000 EACH | 275.00000 10725.00| 750.00000 29250.00| 375.00000 14625.00
INSTALL LIGHTING UNIT | | |

0350 2545602/00059 1.000 EACH | 600.00000 600.00| 2000.00000 2000.00| 1200.00000 1200.00
INSTALL SERVICE CABINET | | |

0360 2545602/00078 39.000 EACH | 175.00000 6825.00| 500.00000 19500.00| 350.00000 13650.00
INSTALL STEEL LIGHT BASE | | |

0370 2545602/08010 1.000 EACH | 600.00000 600.00| 2000.00000 2000.00| 2500.00000 2500.00
SUPPLEMENTAL DESCRIPTION INSTALL | | |
EQUIPMENT PAD | | |
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LETTING : 07081501 CALL : 453 COUNTIES : RAMSEY

LETTING DATE : 08/15/07 10:00 A.M.
JOB NO. : 070453 DISTRICT : M
STATE PROJECT : 6241-56 ROUTE : TH 280=280 LENGTH :
CONTRACT NO. : E07823 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) A420 |( 2 ) M300
|ENGINEER'S ESTIMATE |AMES CONSTRUCTION INC |C S MCCROSSAN CONST INC

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0380 2545603/08010 10125.000 L F | 3.00000 30375.00| 4.00000 40500.00| 2.10000 21262.50
SUPPLEMENTAL DESCRIPTION INSTALL CABLES | | |

0390 2554501/02038 840.000 L F | 20.00000 16800.00| 41.00000 34440.00| 35.00000 29400.00
TRAFFIC BARRIER DESIGN B8338 | | |

0400 2554615/00009 1.000 AMBY | 5000.00000 5000.00| 3000.00000 3000.00| 3850.00000 3850.00
IMPACT ATTENUATOR LOW SPEED | | |

0410 2563601/00010 LUMP | 7500.00000 7500.00| 15000.00000 15000.00| 13680.00000 13680.00
TRAFFIC CONTROL | | |

0420 2564536/00010 1.000 EACH | 300.00000 300.00| 100.00000 100.00| 100.00000 100.00
INSTALL SIGN PANEL TYPE OVERLAY | | |

0430 2564537/00013 24.000 EACH | 175.00000 4200.00| 125.00000 3000.00| 125.00000 3000.00
INSTALL SIGN TYPE C | | |

0440 2564537/00014 10.000 EACH | 300.00000 3000.00| 225.00000 2250.00| 225.00000 2250.00
INSTALL SIGN TYPE D | | |

0450 2565616/00301 1.000 SYS | 21000.00000 21000.00| 38000.00000 38000.00| 41000.00000 41000.00
TEMPORARY SIGNAL SYSTEM A | | |

0460 2565616/00302 1.000 SYS | 21000.00000 21000.00| 38000.00000 38000.00| 41000.00000 41000.00
TEMPORARY SIGNAL SYSTEM B | | |

0470 2575555/00010 LUMP | 5000.00000 5000.00| 5000.00000 5000.00| 10000.00000 10000.00
TURF ESTABLISHMENT | | |

SECTION TOTALS | $ 712,838.56| $ 879,010.80| $ 1,013,172.30
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

CONTRACT TOTALS | $ 712,838.56| $ 879,010.80| $ 1,013,172.30
====================================================================================================================================


