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TABULATION OF BIDS

LETTING : 07081301 CALL : 454 COUNTIES : RAMSEY

LETTING DATE : 08/13/07 9:30 A.M.
JOB NO. : 070454 DISTRICT : M
STATE PROJECT : 6241-58 ROUTE : TH 280 LENGTH :
CONTRACT NO. : E07830 START DATE: COMPLETION DATE :

NUMBER OF DAYS: BRIDGE COUNT : 0

CONTRACT DESCRIPTION : TH 35W EMERGENCY BY-PASS

CONTRACT LOCATION: LOCATED ON TH 280 LONG TERM TRAFFIC CONTROL

RECOMMENDATION: AWARD TO LOW BIDDER
--------------------------------------------------------------------

I, THE UNDERSIGNED CERTIFY THAT THIS ABSTRACT IS A CORRECT TABULATION OF ALL BIDS RECEIVED ON THIS (THESE) PROJECT(S):
THAT THE LEGAL REQUIREMENTS RELATING TO COMPETITIVE BIDDING ON PUBLIC PROJECTS HAVE BEEN COMPLIED WITH: THAT SAID BIDS
WERE OPENED IN PUBLIC AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSIBLE BIDDER.

APPROVED: _________________________________________________________ STATE AID OR CONSTRUCTION ENGR

_________________________________________________________ ASST. DIV. DIRECTOR, OPERATIONS

--------------------------------------------------------------------------------------------------------------------------------
TOTAL % OVER % OVER

RANK VENDOR NO./NAME BID LOW BID EST
--------------------------------------------------------------------------------------------------------------------------------
0 -EST- ENGINEER'S ESTIMATE $ 612,426.00 100.0000% 100.0000%
1 H0062 HIGHWAY TECHNOLOGIES INC $ 612,426.00 100.0000% 100.0000%

====================================================================================================================================
|( 0 ) -EST- |( 1 ) H0062 |( )
|ENGINEER'S ESTIMATE |HIGHWAY TECHNOLOGIES INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001 TH 35W EMERGENCY BY-PASS

| | |
0010 2021501/00010 LUMP | 2000.00000 2000.00| 2000.00000 2000.00|
MOBILIZATION STRIPING | | |

0020 2102501/00010 500.000 S F | 1.35000 675.00| 1.35000 675.00|
PAVEMENT MARKING REMOVAL | | |

0030 2102502/00010 2000.000 L F | 0.45000 900.00| 0.45000 900.00|
PAVEMENT MARKING REMOVAL | | |
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TABULATION OF BIDS

LETTING : 07081301 CALL : 454 COUNTIES : RAMSEY

LETTING DATE : 08/13/07 9:30 A.M.
JOB NO. : 070454 DISTRICT : M
STATE PROJECT : 6241-58 ROUTE : TH 280 LENGTH :
CONTRACT NO. : E07830 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) H0062 |( )
|ENGINEER'S ESTIMATE |HIGHWAY TECHNOLOGIES INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 2104523/00543 20.000 EACH | 20.00000 400.00| 20.00000 400.00|
SALVAGE SIGN TYPE C | | |

0050 2104523/00544 10.000 EACH | 50.00000 500.00| 50.00000 500.00|
SALVAGE SIGN TYPE D | | |

0060 2533507/00010 200.000 L F | 3.30000 660.00| 3.30000 660.00|
PORTABLE PRECAST CONCRETE BARRIER | | |
DESIGN 8337 | | |

0070 2533508/00010 200.000 L F | 3.30000 660.00| 3.30000 660.00|
RELOCATE PORTABLE PRECAST CONC BARRIER | | |
DESIGN 8337 | | |

0080 2533603/08010 3000.000 L F | 0.83000 2490.00| 0.83000 2490.00|
SUPPLEMENTAL DESCRIPTION PORTABLE | | |
PRECAST CONC BARRIER RENTAL | | |

0090 2554602/00005 150.000 EACH | 200.00000 30000.00| 200.00000 30000.00|
IMPACT ATTENUATOR BARRELS | | |

0100 2563601/00001 LUMP | 4250.00000 4250.00| 4250.00000 4250.00|
TRAFFIC CONTROL SUPERVISOR (50 HOURS) | | |

0110 2563601/00010 LUMP | 40000.00000 40000.00| 40000.00000 40000.00|
TRAFFIC CONTROL (AUGUST 2007) | | |

0120 2563601/08010 LUMP | 30000.00000 30000.00| 30000.00000 30000.00|
SUPPLEMENTAL DESCRIPTION TRAFFIC | | |
CONTROL (SEPTEMBER 2007) | | |

0130 2563601/08011 LUMP | 350000.00000 350000.00| 350000.00000 350000.00|
SUPPLEMENTAL DESCRIPTION (OCTOBER 2007 | | |
- NOVEMBER 2008) | | |

0140 2563601/08012 LUMP | 11000.00000 11000.00| 11000.00000 11000.00|
SUPPLEMENTAL DESCRIPTION TRAFFIC | | |
MANAGEMENT SYSTEM INTEGRATION | | |

0150 2563601/08013 LUMP | 88000.00000 88000.00| 88000.00000 88000.00|
SUPPLEMENTAL DESCRIPTION TRAFFIC | | |
MANAGEMENT SYS TRAILER(16 MONTH) | | |

0160 2563602/00002 500.000 EACH | 1.50000 750.00| 1.50000 750.00|
RAISED PAVEMENT MARKER TEMPORARY | | |

0170 2563602/00028 100.000 EACH | 4.50000 450.00| 4.50000 450.00|
PORTABLE CONCRETE BARRIER DELINEATOR | | |
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LETTING : 07081301 CALL : 454 COUNTIES : RAMSEY

LETTING DATE : 08/13/07 9:30 A.M.
JOB NO. : 070454 DISTRICT : M
STATE PROJECT : 6241-58 ROUTE : TH 280 LENGTH :
CONTRACT NO. : E07830 START DATE: COMPLETION DATE :

====================================================================================================================================
|( 0 ) -EST- |( 1 ) H0062 |( )
|ENGINEER'S ESTIMATE |HIGHWAY TECHNOLOGIES INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 2563602/00029 300.000 EACH | 15.00000 4500.00| 15.00000 4500.00|
LINEAR DELINEATION PANEL | | |

0190 2563602/01100 60.000 EACH | 150.00000 9000.00| 150.00000 9000.00|
PORTABLE CHANGEABLE MESSAGE SIGN | | |

0200 2563618/00011 1000.000 S F | 18.50000 18500.00| 18.50000 18500.00|
CONSTRUCTION SIGN-SPECIAL | | |

0210 2564537/00013 20.000 EACH | 95.00000 1900.00| 95.00000 1900.00|
INSTALL SIGN TYPE C | | |

0220 2564537/00014 10.000 EACH | 175.00000 1750.00| 175.00000 1750.00|
INSTALL SIGN TYPE D | | |

0230 2580603/00010 5000.000 L F | 1.05000 5250.00| 1.05000 5250.00|
INTERIM PAVEMENT MARKING REMOVABLE TAPE | | |

0240 2582502/41104 5280.000 L F | 0.30000 1584.00| 0.30000 1584.00|
4" SOLID LINE WHITE-EPOXY | | |

0250 2582502/41108 5280.000 L F | 0.35000 1848.00| 0.35000 1848.00|
8" SOLID LINE WHITE-EPOXY | | |

0260 2582502/41124 300.000 L F | 5.50000 1650.00| 5.50000 1650.00|
24" SOLID LINE WHITE-EPOXY | | |

0270 2582502/41204 1000.000 L F | 0.30000 300.00| 0.30000 300.00|
4" BROKEN LINE WHITE-EPOXY | | |

0280 2582502/41208 400.000 L F | 0.35000 140.00| 0.35000 140.00|
8" BROKEN LINE WHITE-EPOXY | | |

0290 2582502/41308 100.000 L F | 0.35000 35.00| 0.35000 35.00|
8" DOTTED LINE WHITE-EPOXY | | |

0300 2582502/42104 5280.000 L F | 0.30000 1584.00| 0.30000 1584.00|
4" SOLID LINE YELLOW-EPOXY | | |

0310 2582502/42124 300.000 L F | 5.50000 1650.00| 5.50000 1650.00|
24" SOLID LINE YELLOW-EPOXY | | |

SECTION TOTALS | $ 612,426.00| $ 612,426.00| $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

CONTRACT TOTALS | $ 612,426.00| $ 612,426.00| $
====================================================================================================================================


